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UNITED STATES GOVERNMENT * BUREAU OF THE 

GENERAL TERMS & CONDITIONS (GT&C) 

FS Form 7600A Fiscal Service 
ti.S. DEPAf{T 1 u-n O nn. TP.L,AS .,R 

Agreement Between Federal Program Agencies for lntragovernmental Reimbursable, Buy/Sell Activity. In Accordance 
with TFM Volume 1, Part 2, Chapter 4700, Appendix 8. 

https://www. fiscal. treasury. gov/fsservices/gov/acctg/g invoice/g invoice home. htm 

G-lnvoicing Required Fields have an ( * )

NEW OR MODIFIED GT&C 

*General Terms and Conditions GT&C Number: (GT&C) Number
Modification Number: 

Status: 

AGENCY INFORMATION 

1. Requesting Agency (Buyer) Servicing Agency (Seller) 

*Agency Account Name Administrative Office of the Courts General Services Administration 

*Agency Location Code (ALC) 00005697 47000016 

* ALC Description Administrative Office of the Courts General Services Administration 

Group Name Department of Program Services General Services Administration, 
FAS, TTS office of clients and Markets. 
18F 

Group Description 476420 

Cost Center Tech Transformation 18F 

Business Unit 

Department ID 

GT&C INFORMATION 

2. GT&C Title 1 BF/ CM/ECF Modernization PA+ E&I 

3. Agency Agreement 18FAOC210001 Tracking Number 
4. *Agreement Period Start Date (yyyy/mm/dd): date of final Si£D End Date (yyyy/mm/dd): 13 months from CU 

5. Termination Days 30 

6. *Agreement Type Single Order 
*Advance Payment Indicator Are Advance Payments allowed for this GT&C? (' 

Yes (e No
7. *If "Yes", the Requesting Agency Advance Payment Authority Title and Citation

are required upon creation of an Order against this GT&C.

*Assisted Acquisition Indicator Will this GT&C accommodate Assisted Acquisitions? (' 
Yes (e No

8. *If "Yes", the Servicing Agency provides acquisition support in awarding and
managing contracts on behalf of the Requesting Agency's requirements for
products or services. Lines 17 & 18 below for additional detail.

ESTIMATED AGREEMENT AMOUNT 

9. Total Direct Cost Amount 







(b) (6) (b) (6)

(b) (6) (b) (6)



��������������������
��������
���������	����
�������������DocuSign Envelope ID: AA6FA1A2-9B1A-45C1-9393-E8C1A2875695



��������������������
��������
���������	����
�������������DocuSign Envelope ID: AA6FA1A2-9B1A-45C1-9393-E8C1A2875695



��������������������
��������
���������	����
�������������DocuSign Envelope ID: AA6FA1A2-9B1A-45C1-9393-E8C1A2875695



��������������������
��������
���������	����
�������������

���������

DocuSign Envelope ID: AA6FA1A2-9B1A-45C1-9393-E8C1A2875695

(b) (6) (b) (6)



2022-02-01

0002

0002

DocuSign Envelope ID: B37563F1-4F9C-4A8C-A021-DB2D320C2BAA



DocuSign Envelope ID: B37563F1-4F9C-4A8C-A021-DB2D320C2BAA



2021/11/03

Block 4: Period of performance end date extended form Dec. 31st 2021 to Feb. 1st 2022. 
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Erik J. Ebinger
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Stephanie O'Banion
202-502-3191
stephanie_obanion@ca8.uscourts.gov



General Services Administration 
FITARA Approval Memo dtd 20181015 

EDMS Tracking #:  ______________________________ 

Package Type:  ______________________________  

Package/Plan Title: ______________________________ 

Requesting Agency:  ________________________________________  

Requesting Agency Brach/Section: ________________________________________ 

Requesting Agency Tracking #:  ______________________________  

     Order # __________     Modification # __________   

Servicing Agency:  ________________________________________  

Servicing Agency Brach/Section: ________________________________________ 

Servicing Agency Tracking #:  ______________________________  

     Order # __________     Modification # __________   

GSA Chief Information Officer 
Federal Information Technology Reform Act (FITARA) 

Review 

In accordance with the Federal Information Technology Acquisition Reform Act (FITARA), Chief 
Information Officers (CIOs) are required to perform a vital role in agency information technology (IT) 
decisions, including annual and multi-year planning, programming, budgeting, and executing 
decisions, and the management, governance, and oversight processes related to information 
technology.  

In implementing this requirement, CIO 2101.1, GSA Enterprise Information Technology Management 
(ITM) Policy requires the GSA CIO (or his delegate in the case of non-major IT investments as 
defined in FITARA) to review and approve all contracts or other agreements for IT or IT services 
where GSA is responsible for managing, hosting, or funding the work, to include contracts or 
agreements with external organizations or on their behalf that leverage GSA IT platforms, security or 
infrastructure.  The purpose of this attachment is to signify that the GSA CIO has reviewed and 
approved the above-referenced contract or other agreement for IT or IT services.   

___________________, ________________________________________   

General Services Administration  

IAA
18F /AOC / Modernization PA + E&I

Administrative Office of the U.S. Courts

Department of Program Svcs

0001 0000

General Services Administration
Technology Transformation Services

18FAOC210001

0001 0000

Chief Information Officer

DocuSign Envelope ID: C5C3C5F5-978A-4D20-ACB3-215B512D889D

11/20/2020
(b) (6)



Revised April 2021Department of the Treasury | Bureau of the Fiscal Service  FS Form 7600B 

Page 1 of 8
Print Form Reset

UNITED STATES GOVERNMENT 
ORDER FORM 
FS FORM 7600B

Agreement Between Federal Program Agencies for Intragovernmental Reimbursable, Buy/Sell Activity. In Accordance 
with TFM Volume 1, Part 2, Chapter 4700, Appendix 8.

Required fields for the FS Form 7600B are denoted with an (*) 
Additional fields required when an Agency transitions to G-Invoicing are denoted by a (G)

https://www.fiscal.treasury.gov/g-invoice/ 

NEW OR MODIFIED ORDER
1. Order Number G Order Number: 0001

Requesting Agency (Buyer) Servicing Agency (Seller)

* Order Tracking Number
18FAOC210001

* Order Tracking Number
18FAOC210001-0001-0001

  G Modification Number: 0001
G Order Status:

2. G General Terms & Conditions (GT&C) Number (Associated with this Order):

3. *Order Date  (yyyy-mm-dd): 2021-08-13

PARTNER INFORMATION
4. *Assisted Acquisition Indicator No

Original Base/Current Modification New/Proposed Modification

5. *Period of Performance Start Date (yyyy-mm-dd): 2020-12-02 Start Date (yyyy-mm-dd): 2020-12-02

End Date (yyyy-mm-dd): 2021-12-01 End Date (yyyy-mm-dd): 2021-12-01

Requesting Agency (Buyer) Servicing Agency (Seller)

6. *Agency Location Code (ALC) 10025697 47000016

7. *Agency Name Administrative Office of the Courts General Services Administration

8. *Group Name Department of Program Services General Services Administration,  
FAS, TTS, Office of Clients and Markets. 
18F

9. G Group Description 476420

10. Cost Center Tech Transformation 18F

11. Business Unit

12. Department ID

13. Unique Entity Identifier (UEI) 052590049 08-044-1469

14. Funding Office Code 
(Buyer Only)

15. Funding Agency Code 
(Buyer Only)

��������������������
��������
���������	����
�������������DocuSign Envelope ID: AA6FA1A2-9B1A-45C1-9393-E8C1A2875695



Revised April 2021Department of the Treasury | Bureau of the Fiscal Service  FS Form 7600B 

Page 2 of 8Order Number: 0001

16. Comments ADDRESS:  
One Columbus Circle, NE 
Washington, DC 20544

ADDRESS: 
1800F St NW 
Washington DC 20405

AUTHORITY INFORMATION
17. *Statutory Authority Fund 

Type Code Select One: Other Authority

18. Statutory Authority Fund 
Type Title

Acquisition Services Fund

19. Statutory Authority Fund 
Type Citation

40 U.S.C. 321, 40 U.S.C. 502

Requesting Agency (Buyer) Servicing Agency (Seller)

20. Program Authority Title Acquisition Services Fund

21. Program Authority Citation 40 U.S.C. 321, 40 U.S.C. 502

ADVANCE INFORMATION  (Required by Servicing Agency if there is an advance.)

22. Advance Revenue Recognition 
Methodology

Select One:

23. Advance Revenue Recognition 
Description (required if "Other")

24. Advance Payment 
Authority Title

25. Advance Payment 
Authority Citation

Original Base/Current Modification Total New/Proposed Modification Total

26. Total Advance Amount  $0.00  $0.00 

27. Advance Amount Funding 
Change for this Modification 
[ Addition (+) or Reduction (-) ]

28. Total Modified Advance 
Amount  

DELIVERY INFORMATION  (Requesting Agency completes.)

29. *FOB Point Select One: Source/Origin

30. Constructive Receipt Days  (Calendar Days) *Required if Destination/Other is checked on line 29.

31. Acceptance Point Select One:

32. Place of Acceptance

33. Inspection Point Select One:

34. Place of Inspection

ORDER BILLING  (Servicing Agency completes.)

35. *Billing Frequency Select One: MONTHLY

36. Billing Frequency Explanation 30 days to allow for the payment of invoices

ORDER BILLING  (Requesting Agency completes.)

37. Priority Order Indicator
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Page 3 of 8Order Number: 0001

38. Capital Planning and 
Investment Control (CPIC)

Original Base/Current Modification Total New/Proposed Modification Total

39. *Total Order Amount  $1,003,254.00  $1,443,300.00 

40. Total Modification Amount  $440,046.00 

41. Total Modified Order Amount  $1,443,300.00 

42. Total Modified Advance 
Order Amount

43. Net Order Amount  $1,003,254.00  $1,443,300.00 

LINE ITEMS  (Additional Lines/Schedules may be added using the + button after Block 116)

Original Base/Current Modification Total New/Proposed Modification Total

44. *Line Number 1 1

45. G Order Line Status

46. G Item Code 9999 9999

47. *Item Description Miscellaneous Item-Consultation 
Service/Support

Miscellaneous Item-Consultation 
Service/Support

48. *Line Costs Unit of Measure 
(UOM)

DOL DOL

49. *Unit of Measure 
Description

USD Dollars USD Dollars

50. Total Line Costs  $1,003,254.00  $1,443,300.00 

51. Line Cost Funding Change for 
this Modification 
[ Addition (+) or Reduction (-) ]

 $440,046.00 

52. Total Modified Line Costs  $1,443,300.00 

53. Order Line Advance Amount  $0.00  $0.00 

54. Order Line Advance Amount 
Funding Change for this 
Modification [ Addition (+) or 
Reduction (-) ]

 $0.00 

55. Total Modified Order Line 
Advance Amount

 $0.00 

56. Product/Service Identifier

57. *Capitalized Asset Indicator 
(Servicing Agency Only)

False

58. Item UID Required Indicator

59. *Type of Service Requirements SEVERABLE

SCHEDULE SUMMARY  (Additional Lines/Schedules may be added using the + button after Block 116)

Original Base/Current Modification Total New/Proposed Modification Total

60. *Schedule Number 0001 0001

61. Advance Payment Indicator

62. *Cancel Status (Schedule) ACTIVE ACTIVE

63. *Schedule Unit Cost/Price  $1,003,254.00  $1,443,300.00 
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Page 4 of 8Order Number: 0001

64. Schedule Unit Cost/Price 
Funding Change for this 
Modification [ Addition (+) or 
Reduction (-) ]

 $440,046.00 

65. Total Modification Schedule 
Unit Cost/Price

 $1,443,300.00 

66. *Order Schedule Quantity 1 1

67. Order Schedule Quantity 
Change for this Modification 
[ Addition (+) or Reduction (-) ]

0

68. Net Modification Order 
Schedule Quantity

1

69. Order Schedule Amount  $1,003,254.00  $1,443,300.00 

70. Order Schedule Amount 
Funding Change for this 
Modification [ Addition (+) or 
Reduction (-) ]

 $440,046.00 

71. Total Modified Order Schedule 
Amount

 $1,003,254.00  $1,443,300.00 

SCHEDULE FUNDING INFORMATION
Requesting Agency (Buyer) Servicing Agency (Seller)

72. *Agency Treasury Account 
Symbol (TAS)

SP ATA AID BPOA EPOA A MAIN SUB SP ATA AID BPOA EPOA A MAIN SUB

73. *Agency Business Event 
Type Code (BETC)

DISB COLL

74. Object Class Code

75. Additional Accounting 
Classification

 
 
 
no year funds

76. *Bona Fide Need 
(Requesting Agency Only)

See Attachment A, Statement of Work

STANDARD LINE OF ACCOUNTING (SLOA) INFORMATION (Accounting Flex Field Values) 
*To capture Agency Internal Accounting

Requesting Agency (Buyer) Servicing Agency (Seller)

77. Accounting Classification 
Reference Number

78. Reimbursable Flag

79. Federal Award Identifier 
Number (FAIN)

80. Unique Record Identifier 
(URI)

81. Activity Address 
Code

82. Budget Line Item

83. Budget Fiscal Year NOYR NOYR

84. Security Cooperation
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Page 5 of 8Order Number: 0001

85. Security Cooperation 
Implementation Agency

86.
Security Cooperation Case 
Designator

87. Security Cooperation Case 
Line Item Identifier

88. Sub-Allocation

89. Agency Accounting Identifier

90. Funding Center Identifier

91. Cost Center Identifier

92. Project Identifier

93. Activity Identifier

94. Disbursing Identifier

95. Cost Element Code

96. Work Order Number

97. Functional Area

98. Agency Security Cooperation 
Case Designator

99. Parent Award Identifier 
(PAID)

100. Procurement Instrument 
Identifier (PIID)

SCHEDULE SHIPPING INFORMATION
101. Ship To Address Identifier

102. Ship To Agency Title

103. Address 1

104. Address 2

105. Address 3

106. Ship To City

107. Ship To Postal Code

108. Ship To State District of Columbia

109. Ship To Country Code

110. Ship To Location Description

111. Delivery/Shipping 
Information for Product 
Special Shipping Information

112. Delivery/Shipping POC Name

113. Delivery/Shipping 
Information for Product 
POC Title

114. Delivery/Shipping 
Information for Product 
POC E-mail Address

115. Delivery/Shipping 
Information for Product 
POC Telephone Number
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Page 6 of 8Order Number: 0001

Requesting Agency (Buyer) Servicing Agency (Seller)

116. Agency Additional 
Information

Finance POC:  Azuri Durrani 
Arzu_Durrani@ao.uscourts.gov 
Billing POC:  Dwight "Mark" Holmes 
Dwight_Holmes@ao.uscourts.gov 
Additional POC:  Leeann Yufanyi 
Leeann_Yufanyi@ao.uscourts.gov 
Additional POC:  Jason Edwards 
Jason_Edwards@ao.uscourts.gov

Finance POC: Jackie Xu, Director, TTS-
Operations, 18F-finance-CS@gsa.gov 
Additional POC: Molly McIntyre, 
Agreements Lead, 
molly.mcintyre@gsa.gov 

Click the + to Add additional Line Items and Schedules, click the - to remove Line Items. + -

��������������������
��������
���������	����
�������������DocuSign Envelope ID: AA6FA1A2-9B1A-45C1-9393-E8C1A2875695



Revised April 2021Department of the Treasury | Bureau of the Fiscal Service  FS Form 7600B 

Page 7 of 8Order Number: 0001

MODIFY ORDER
117. Modification Date (yyyy-mm-dd): Aug 13, 2021

118.

Brief explanation why Order has been modified:
Blocks 39-43,  50-52,  63-71: The purpose of this modification is to add funding in the amount of $440,046.00, for 
a new total order amount of $1,443,300.00, to continue work on the engagement with 18F through the current 
period contemplated in the existing IAA, which expires 12/1/2021.  
Blocks 6,16: The ALC has been updated and agency addresses added.

 CLOSE ORDER
119. Closing Date (yyyy-mm-dd):

120.
Brief explanation required for closing this Order prior to the original End Date resulting in early termination:

REJECT ORDER
121. Rejection Date (yyyy-mm-dd):

122.
Brief explanation required for rejecting this Order prior to the original End Date resulting in early termination:

AGENCY POINT OF CONTACTS (POC)
  Requesting Agency (Buyer) Servicing Agency (Seller)

123. *Agency POC Name Sean Marlaire Glenn Grieves

*Agency POC E-mail Sean_Marlaire@ao.uscourts.gov glenn.grieves@gsa.gov

*Agency POC Phone No.

Agency POC Fax No.

AGREEMENT APROVALS
FUNDING OFFICIAL

The Funds Approving Officials, as identified by the Requesting Agency and Servicing Agency, certify that the funds are accurately 
cited and can be properly accounted for per the purposes set forth in the Order. The Requesting Agency Funding Official signs to 
obligate funds. The Servicing Agency Funding Official signs to start the work, and to bill, collect, and properly account for funds from 
the Requesting Agency, in accordance with the agreement.

    Requesting Agency (Buyer) Servicing Agency (Seller)

*Funding Official Name Manish Patel Alexandria Houston or Tanaa Logan
*Signature

Funding Official Title Contracting Officer Analyst

124. *Funding Official E-mail manish_patel@ao.uscourts.gov tts.acceptances@gsa.gov

*Funding Official Phone No.

Funding Official Fax No.

*Funding Official 
Date Signed (yyyy-mm-dd)
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Page 8 of 8Order Number: 0001

PROGRAM OFFICIAL
The Program Officials, as identified by the Requesting Agency and Servicing Agency, must ensure that the scope of work is properly 
defined and can be fulfilled for this Order. The Program Official may or may not be the Contracting Officer depending on each agency’s 
IAA business process.

    Requesting Agency (Buyer) Servicing Agency (Seller)

*Program Official Name Leeann Yufanyi Sonny Hashmi

125. *Signature

Program Official Title Acting Associate Director

*Program Official E-mail Leeann_Yufanyi@ao.uscourts.gov sonny.hashmi@gsa.gov

*Program Official Phone No.

Program Official Fax No.

*Program Official 
Date Signed (yyyy-mm-dd)

AGENCY PREPARER INFORMATION
   Requesting Agency (Buyer)

*Name Dwight "Mark" Holmes

126. *Phone No. 202-502-2854

*E-mail Address Dwight_Holmes@ao.uscourts.gov
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General Services Administration 
FITARA Approval Memo dtd 20181015 

EDMS Tracking #:  ______________________________ 

Package Type:  ______________________________  

Package/Plan Title: ______________________________ 

Requesting Agency:  ________________________________________  

Requesting Agency Brach/Section: ________________________________________ 

Requesting Agency Tracking #:  ______________________________  

     Order # __________     Modification # __________   

Servicing Agency:  ________________________________________  

Servicing Agency Brach/Section: ________________________________________ 

Servicing Agency Tracking #:  ______________________________  

     Order # __________     Modification # __________   

GSA Chief Information Officer 
Federal Information Technology Reform Act (FITARA) 

Review 

In accordance with the Federal Information Technology Acquisition Reform Act (FITARA), Chief 
Information Officers (CIOs) are required to perform a vital role in agency information technology (IT) 
decisions, including annual and multi-year planning, programming, budgeting, and executing 
decisions, and the management, governance, and oversight processes related to information 
technology.  

In implementing this requirement, CIO 2101.1, GSA Enterprise Information Technology Management 
(ITM) Policy requires the GSA CIO (or his delegate in the case of non-major IT investments as 
defined in FITARA) to review and approve all contracts or other agreements for IT or IT services 
where GSA is responsible for managing, hosting, or funding the work, to include contracts or 
agreements with external organizations or on their behalf that leverage GSA IT platforms, security or 
infrastructure.  The purpose of this attachment is to signify that the GSA CIO has reviewed and 
approved the above-referenced contract or other agreement for IT or IT services.   

__________________, ________________________________________   

General Services Administration  

IAA
18F / AOC / Modernization PA + E&I mod 1

Administrative Office of the US Courts
Department of Program Services

18FAOC210001

0001 0001

General Services Administration
FAS/TTS/Clients&Markets/18F

18FAOC210001

0001 0001

Chief Information Officer

DocuSign Envelope ID: 96DCC484-DCF5-4062-A955-757E4B5D608F
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UNITED STATES GOVERNMENT 

ORDER FORM 

FS FORM 7600B 

Page 1 of 8 

Agreement Between Federal Program Agencies for lntragovernmental Reimbursable, Buy/Sell Activity. In Accordance 
with TFM Volume 1, Part 2, Chapter 4700, Appendix 8. 

Required fields for the FS Form 7600B are denoted with an (*) 

Additional fields required when an Agency transitions to G-lnvoicing are denoted by a (G) 

https://www.fiscal.treasury.gov/g-i nvoice/ 

1. Order Number 

NEW OR MODIFIED ORDER 

G Order Number: 0001 

Requesting Agency (Buyer) 

* Order Tracking Number

18 F AOC21 0001 

G Modification Number: 0002 

G Order Status: 

Servicing Agency (Seller) 

* Order Tracking Number

18 F AOC21 0001-0001-0002

2. GGeneral Terms & Conditions (GT&C) Number (Associated with this Order): 

*Order Date (yyyy-mm-dd):

4. *Assisted Acquisition Indicator No 

5. *Period of Performance

Original Base/Current Modification New/Proposed Modification 

Start Date (yyyy-mm-dd): 2020-12-02 Start Date (yyyy-mm-dd): 2020-12-02 

End Date (yyyy-mm-dd): 2021-12-01 End Date (yyyy-mm-dd): 2022-02-01 

Requesting Agency (Buyer) Servicing Agency (Seller) 

6. *Agency Location Code (ALC) 10025697 47000016 

7. *Agency Name

8. *Group Name

9 G Group Description 

10. Cost Center 

11. Business Unit

12. Department ID

13. Unique Entity Identifier (UEI)

14. Funding Office Code
(Buyer Only) 

15. Funding Agency Code
(Buyer Only) 

FS Form 7600B 

Administrative Office of the Courts 

Department of Program Services 

052590049 

General Services Administration 

General Services Administration, 
FAS, TTS, Office of Clients and Markets. 
18F 

476420 

Tech Transformation 18F 

08-044-1469

Department of the Treasury I Bureau of the Fiscal Service Revised April 2021 
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Order Number: 0001 
-------------

38. Capital Planning and
Investment Control (CPIC)

Original Base/Current Modification Total 

39. *Total Order Amount

40. Total Modification Amount

41. Total Modified Order Amount

42. Total Modified Advance

Order Amount

43. Net Order Amount

Page 3 of 8 

New/Proposed Modification Total 

$1,443,300 00 

$1,443,300 00 

LINE ITEMS (Add1t1onal Lines/Schedules may be added using the+ button after Block 116) 

Original Base/Current Modification Total New/Proposed Modification Total 

44. *Line Number 1 1 

45. G Order Line Status 

46. G Item Code 9999 9999 

47. *Item Description Miscellaneous Item-Consultation Miscellaneous Item-Consultation 
Service/Support Service/Support 

48. *Line Costs Unit of Measure DOL DOL 

(UOM)

49. *Unit of Measure USO Dollars USO Dollars 

Description

50. Total Line Costs $1,443,300 00 

51. Line Cost Funding Change for
this Modification

[Addition(+) or Reduction(-)]

52. Total Modified Line Costs

53. Order Line Advance Amount $0.00 

54. Order Line Advance Amount

Funding Change for this
Modification [Addition(+) or
Reduction (-)]

55. Total Modified Order Line
Advance Amount

56. Product/Service Identifier

57. *Capitalized Asset Indicator False 

(Servicing Agency Only)

58. Item UID Required Indicator

59. *Type of Service Requirements SEVERABLE 

SCHEDULE SUMMARY (Add1t1onal Lines/Schedules may be added using the+ button after Block 1 16) 

Original Base/Current Modification Total New/Proposed Modification Total 

60. *Schedule Number 0001 0001 

61. Advance Payment Indicator

62. *Cancel Status (Schedule) ACTIVE ACTIVE 

63. *Schedule Unit Cost/Price $1,443,300 00 

FS Form 7600B Department of the Treasury I Bureau of the Fiscal Service Revised April 2021 

DocuSign Envelope ID: B37563F1-4F9C-4A8C-A021-DB2D320C2BAA
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Order Number: 0001 
-------------

64. Schedule Unit Cost/Price 
Funding Change for this 
Modification [Addition(+) or 
Reduction (-)] 

65. Total Modification Schedule 
Unit Cost/Price 

66. *Order Schedule Quantity 1 

67. Order Schedule Quantity 
Change for this Modification 
[ Addition ( +) or Reduction (-) ] 

68. Net Modification Order 
Schedule Quantity 

69. Order Schedule Amount 

70. Order Schedule Amount 
Funding Change for this 
Modification [Addition(+) or 
Reduction (-) ] 

71. Total Modified Order Schedule 
Amount 

Requesting Agency (Buyer) 
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$1,443,300.00 

$1,443,300.00 

Servicing Agency (Seller) 

72. *Agency Treasury Account SP ATA AID BPOA EPOA A MAIN SUB SP ATA AID BPOA EPOA A MAIN SUB 

73. 

74. 

75. 

76. 

Symbol (T AS)

*Agency Business Event
Type Code (BETC)

Object Class Code 

Additional Accounting 
Classification 

*Bona Fide Need
(Requesting Agency Only)

 

DISB 

no year funds 

  

See Attachment A, Statement of Work 

 

COLL 

   

 

no year funds 

STANDARD LINE OF ACCOUNTING (SLOA) INFORMATION (Accounting Flex Field Values) 

"To capture Agency Internal Accounting 

Requesting Agency (Buyer) Servicing Agency (Seller) 

77. Accounting Classification 
Reference Number 

78. Reimbursable Flag 

79. Federal Award Identifier 
Number (FAIN) 

80. Unique Record Identifier 
(URI) 

81. Activity Address 
Code 

82. Budget Line Item 

83. Budget Fiscal Year NOYR NOYR 

84. Security Cooperation 

FS Form 7600B Department of the Treasury I Bureau of the Fiscal Serv ice Revised April 2021 

DocuSign Envelope ID: B37563F1-4F9C-4A8C-A021-DB2D320C2BAA

(b) (5) (b) (5) (b) (5) (b) (5)

(b) (5)
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Dustin Rowe
Dustin_Rowe@ao.uscourts.gov

Libby Smith
Libby_Smith@ao.uscourts.gov

DocuSign Envelope ID: B37563F1-4F9C-4A8C-A021-DB2D320C2BAA
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Order Number: 0001 
-------------

MODIFY ORDER 

117. Modification Date (yyyy-mm-dd):Aug 13, 2021 

Brief explanation why Order has been modified: 

Page 7 of 8 

Blocks 39-43, 50-52, 63-71: The purpose of this modification is to add funding in the amount of $440,046.00, for 
118. a new total order amount of $1,443,300.00, to continue work on the engagement with 18F through the current 

period contemplated in the existing IAA, which expires 12/1/2021. 
Blocks 6, 16 The ALC has been updated and agency addresses added. 

CLOSE ORDER 

119. Closing Date (yyyy-mm-dd): 

Brief explanation required for closing this Order prior to the original End Date resulting in early termination 
120. 

REJECT ORDER 

121. Rejection Date (yyyy-mm-dd): 

Brief explanation required for rejecting this Order prior to the original End Date resulting in early termination: 
122. 

AGENCY POINT OF CONTACTS (POC) 

Requesting Agency (Buyer) Servicing Agency (Seller) 

123. * Agency POC Name Sean Marlaire Glenn Grieves 

*Agency POC E-mail Sean_Marlaire@ao.uscourts.gov g lenn. grieves@gsa.gov 

* Agency POC Phone No.

Agency POC Fax No. 

AGREEMENT APROVALS 

FUNDING OFFICIAL 

The Funds Approving Officials, as identified by the Requesting Agency and Servicing Agency, certify that the funds are accurately 
cited and can be properly accounted for per the purposes set forth in the Order. The Requesting Agency Funding Official signs to 
obligate funds. The Servicing Agency Funding Official signs to start the work, and to bill, collect, and properly account for funds from 
the Requesting Agency, in accordance with the agreement. 

Requesting Agency (Buyer) Servicing Agency (Seller) 

*Funding Official Name Manish Patel Alexandria Houston or Tanaa Logan 

*Signature

Funding Official Title Contracting Officer Financial anagement Analyst

124. *Funding Official E-mail manish_patel@ao. uscourts gov tts. acceptances@gsa.gov 

*Funding Official Phone No.

Funding Official Fax No. 

*Funding Official 9/29/2021 
Date Signed (yyyy-mm-dd)

FS Form 7600B Department of the Treasury I Bureau of the Fiscal Service Revised April 2021 

Block 5: Period of performance end date updated from 2021-12-01 to 2022-02-01 

202-502-3522

202-502-3258

DocuSign Envelope ID: B37563F1-4F9C-4A8C-A021-DB2D320C2BAA

11/18/2021

(b) (6) (b) (6)



Dustin_Rowe@ao.uscourts.gov

Dustin Rowe

Libby Smith 

Libby_Smith@ao.uscourts.gov
Associate Director

202-502-3858

11-15-21

202-502-3500

DocuSign Envelope ID: B37563F1-4F9C-4A8C-A021-DB2D320C2BAA

11/17/2021

(b) (6) (b) (6)
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UNITED STATES GOVERNMENT 
ORDER FORM 
FS FORM 7600B

Agreement Between Federal Program Agencies for Intragovernmental Reimbursable, Buy/Sell Activity. In Accordance 
with TFM Volume 1, Part 2, Chapter 4700, Appendix 8.

Required fields for the FS Form 7600B are denoted with an (*) 
Additional fields required when an Agency transitions to G-Invoicing are denoted by a (G)
https://www.fiscal.treasury.gov/g-invoice/ 

NEW OR MODIFIED ORDER
1. Order Number G Order Number: 0001

Requesting Agency (Buyer) Servicing Agency (Seller)

* Order Tracking Number
18FAOC210001

* Order Tracking Number
18FAOC210001-0001-0003

  G Modification Number: 0003
G Order Status:

2. G General Terms & Conditions (GT&C) Number (Associated with this Order):

3. *Order Date  (yyyy-mm-dd): 2021-08-13

PARTNER INFORMATION
4. *Assisted Acquisition Indicator No

Original Base/Current Modification New/Proposed Modification

5. *Period of Performance Start Date (yyyy-mm-dd): 2020-12-02 Start Date (yyyy-mm-dd): 2020-12-02

End Date (yyyy-mm-dd): 2021-12-01 End Date (yyyy-mm-dd): 2022-02-01
Requesting Agency (Buyer) Servicing Agency (Seller)

6. *Agency Location Code (ALC) 10025697 47000016

7. *Agency Name Administrative Office of the Courts General Services Administration

8. *Group Name Department of Program Services General Services Administration,  
FAS, TTS, Office of Clients and Markets. 
18F

9. G Group Description 476420

10. Cost Center Tech Transformation 18F

11. Business Unit

12. Department ID

13. Unique Entity Identifier (UEI) 052590049 08-044-1469

14. Funding Office Code 
(Buyer Only)

15. Funding Agency Code 
(Buyer Only)
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16. Comments ADDRESS:  
One Columbus Circle, NE 
Washington, DC 20544

ADDRESS: 
1800F St NW 
Washington DC 20405

AUTHORITY INFORMATION
17. *Statutory Authority Fund 

Type Code Select One: Other Authority

18. Statutory Authority Fund 
Type Title

Acquisition Services Fund

19. Statutory Authority Fund 
Type Citation

40 U.S.C. 321, 40 U.S.C. 502

Requesting Agency (Buyer) Servicing Agency (Seller)

20. Program Authority Title Acquisition Services Fund

21. Program Authority Citation 40 U.S.C. 321, 40 U.S.C. 502

ADVANCE INFORMATION  (Required by Servicing Agency if there is an advance.)

22. Advance Revenue Recognition 
Methodology Select One:

23. Advance Revenue Recognition 
Description (required if "Other")

24. Advance Payment 
Authority Title

25. Advance Payment 
Authority Citation

Original Base/Current Modification Total New/Proposed Modification Total

26. Total Advance Amount  $0.00  $0.00 

27. Advance Amount Funding 
Change for this Modification 
[ Addition (+) or Reduction (-) ]

28. Total Modified Advance 
Amount  

DELIVERY INFORMATION  (Requesting Agency completes.)

29. *FOB Point Select One: Source/Origin

30. Constructive Receipt Days  (Calendar Days) *Required if Destination/Other is checked on line 29.

31. Acceptance Point Select One:

32. Place of Acceptance

33. Inspection Point Select One:

34. Place of Inspection

ORDER BILLING  (Servicing Agency completes.)

35. *Billing Frequency Select One: MONTHLY

36. Billing Frequency Explanation 30 days to allow for the payment of invoices

ORDER BILLING  (Requesting Agency completes.)

37. Priority Order Indicator



Revised April 2021Department of the Treasury | Bureau of the Fiscal Service  FS Form 7600B 

Page 3 of 8Order Number: 0001

38. Capital Planning and 
Investment Control (CPIC)

Original Base/Current Modification Total New/Proposed Modification Total

39. *Total Order Amount  $1,443,300.00  $1,443,300.00 

40. Total Modification Amount ($1,212.75)

41. Total Modified Order Amount  $1,442,087.25 

42. Total Modified Advance 
Order Amount

43. Net Order Amount  $1,443,300.00  $1,442,087.25 

LINE ITEMS  (Additional Lines/Schedules may be added using the + button after Block 116)

Original Base/Current Modification Total New/Proposed Modification Total

44. *Line Number 1 1

45. G Order Line Status

46. G Item Code 9999 9999

47. *Item Description Miscellaneous Item-Consultation 
Service/Support

Miscellaneous Item-Consultation 
Service/Support

48. *Line Costs Unit of Measure 
(UOM)

DOL DOL

49. *Unit of Measure 
Description

USD Dollars USD Dollars

50. Total Line Costs  $1,003,254.00  $1,443,300.00 

51. Line Cost Funding Change for 
this Modification 
[ Addition (+) or Reduction (-) ]

($1,212.75)

52. Total Modified Line Costs  $1,442,087.25 

53. Order Line Advance Amount  $0.00  $0.00 

54. Order Line Advance Amount 
Funding Change for this 
Modification [ Addition (+) or 
Reduction (-) ]

 $0.00 

55. Total Modified Order Line 
Advance Amount

 $0.00 

56. Product/Service Identifier

57. *Capitalized Asset Indicator 
(Servicing Agency Only)

False

58. Item UID Required Indicator

59. *Type of Service Requirements SEVERABLE

SCHEDULE SUMMARY  (Additional Lines/Schedules may be added using the + button after Block 116)

Original Base/Current Modification Total New/Proposed Modification Total

60. *Schedule Number 0001 0001

61. Advance Payment Indicator

62. *Cancel Status (Schedule) ACTIVE ACTIVE

63. *Schedule Unit Cost/Price  $1,003,254.00  $1,443,300.00 
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64. Schedule Unit Cost/Price 
Funding Change for this 
Modification [ Addition (+) or 
Reduction (-) ]

($1,212.75)

65. Total Modification Schedule 
Unit Cost/Price

 $1,442,087.25 

66. *Order Schedule Quantity 1 1

67. Order Schedule Quantity 
Change for this Modification 
[ Addition (+) or Reduction (-) ]

0

68. Net Modification Order 
Schedule Quantity

1

69. Order Schedule Amount  $1,003,254.00  $1,442,087.25 

70. Order Schedule Amount 
Funding Change for this 
Modification [ Addition (+) or 
Reduction (-) ]

($1,212.75)

71. Total Modified Order Schedule 
Amount

 $1,003,254.00  $1,442,087.25 

SCHEDULE FUNDING INFORMATION
Requesting Agency (Buyer) Servicing Agency (Seller)

72. *Agency Treasury Account 
Symbol (TAS)

SP ATA AID BPOA EPOA A MAIN SUB SP ATA AID BPOA EPOA A MAIN SUB

73. *Agency Business Event 
Type Code (BETC)

DISB COLL

74. Object Class Code

75. Additional Accounting 
Classification

 
 
 
no year funds

 
 
no year funds

76. *Bona Fide Need 
(Requesting Agency Only)

See Attachment A, Statement of Work

STANDARD LINE OF ACCOUNTING (SLOA) INFORMATION (Accounting Flex Field Values) 
*To capture Agency Internal Accounting

Requesting Agency (Buyer) Servicing Agency (Seller)
77. Accounting Classification 

Reference Number
78. Reimbursable Flag
79. Federal Award Identifier 

Number (FAIN)
80. Unique Record Identifier 

(URI)
81. Activity Address 

Code
82. Budget Line Item
83. Budget Fiscal Year NOYR NOYR

84. Security Cooperation

(b) (5) (b) (5)

(b) (5)
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85. Security Cooperation 
Implementation Agency

86.
Security Cooperation Case 
Designator

87. Security Cooperation Case 
Line Item Identifier

88. Sub-Allocation
89. Agency Accounting Identifier
90. Funding Center Identifier
91. Cost Center Identifier
92. Project Identifier
93. Activity Identifier
94. Disbursing Identifier

95. Cost Element Code
96. Work Order Number
97. Functional Area
98. Agency Security Cooperation 

Case Designator
99. Parent Award Identifier 

(PAID)
100. Procurement Instrument 

Identifier (PIID)

SCHEDULE SHIPPING INFORMATION
101. Ship To Address Identifier

102. Ship To Agency Title

103. Address 1

104. Address 2

105. Address 3

106. Ship To City

107. Ship To Postal Code

108. Ship To State District of Columbia

109. Ship To Country Code

110. Ship To Location Description

111. Delivery/Shipping 
Information for Product 
Special Shipping Information

112. Delivery/Shipping POC Name

113. Delivery/Shipping 
Information for Product 
POC Title

114. Delivery/Shipping 
Information for Product 
POC E-mail Address

115. Delivery/Shipping 
Information for Product 
POC Telephone Number
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Requesting Agency (Buyer) Servicing Agency (Seller)
116. Agency Additional 

Information
Finance POC:  Azuri Durrani 
Arzu_Durrani@ao.uscourts.gov 
Billing POC:  Dustin Rowe 
Dustin_Rowe@ao.uscourts.gov 
Additional POC:  Libby Smith 
Libby_Smith@ao.uscourts.gov 
Additional POC:  Jason Edwards 
Jason_Edwards@ao.uscourts.gov

Finance POC: Jackie Xu, Director, TTS-
Operations, 18F-finance-CS@gsa.gov 
Additional POC: Molly McIntyre, 
Agreements Lead, 
molly.mcintyre@gsa.gov 
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MODIFY ORDER
117. Modification Date (yyyy-mm-dd): 2022-04-05

118.
Brief explanation why Order has been modified:
Blocks 39-43,  50-52,  63-71: The purpose of this modification is to deobligated unspent funds. $143,300 was 
obligated on this agreement and $1,212.75 is being returned the new net amount due is $1,442,087.25. Work and 
billing are complete

 CLOSE ORDER
119. Closing Date (yyyy-mm-dd):

120.
Brief explanation required for closing this Order prior to the original End Date resulting in early termination:

REJECT ORDER
121. Rejection Date (yyyy-mm-dd):

122.
Brief explanation required for rejecting this Order prior to the original End Date resulting in early termination:

AGENCY POINT OF CONTACTS (POC)
  Requesting Agency (Buyer) Servicing Agency (Seller)

123. *Agency POC Name Sean Marlaire Glenn Grieves

*Agency POC E-mail Sean_Marlaire@ao.uscourts.gov glenn.grieves@gsa.gov

*Agency POC Phone No.

Agency POC Fax No.

AGREEMENT APROVALS
FUNDING OFFICIAL

The Funds Approving Officials, as identified by the Requesting Agency and Servicing Agency, certify that the funds are accurately 
cited and can be properly accounted for per the purposes set forth in the Order. The Requesting Agency Funding Official signs to 
obligate funds. The Servicing Agency Funding Official signs to start the work, and to bill, collect, and properly account for funds from 
the Requesting Agency, in accordance with the agreement.

    Requesting Agency (Buyer) Servicing Agency (Seller)
*Funding Official Name Manish Patel Alexandria Houston or Tanaa Logan
*Signature

Funding Official Title Contracting Officer Financial Management Analyst

124. *Funding Official E-mail manish_patel@ao.uscourts.gov tts.acceptances@gsa.gov

*Funding Official Phone No.

Funding Official Fax No.

*Funding Official 
Date Signed (yyyy-mm-dd)

(b) (6)
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PROGRAM OFFICIAL
The Program Officials, as identified by the Requesting Agency and Servicing Agency, must ensure that the scope of work is properly 
defined and can be fulfilled for this Order. The Program Official may or may not be the Contracting Officer depending on each agency’s 
IAA business process.

    Requesting Agency (Buyer) Servicing Agency (Seller)
*Program Official Name Leeann Yufanyi Sonny Hashmi

125. *Signature

Program Official Title Acting Associate Director FAS Commissioner

*Program Official E-mail Leeann_Yufanyi@ao.uscourts.gov sonny.hashmi@gsa.gov

*Program Official Phone No.

Program Official Fax No.

*Program Official 
Date Signed (yyyy-mm-dd)

AGENCY PREPARER INFORMATION
   Requesting Agency (Buyer)

*Name Dwight "Mark" Holmes

126. *Phone No. 202-502-2854

*E-mail Address Dwight_Holmes@ao.uscourts.gov



 IAA# : 18FAOC210001 
 Order#: 0000 

 U.S. General Services Administration, Federal Acquisition Service, 
 Technology Transformation Services, Clients & Markets, 18F 

 and 
 Administrative Office of the U.S. Courts, Department of Program Services 

 FORM 7600A, ATTACHMENT 1 
 Additional Clauses 

 1.0 Funding and Reimbursement 

 The servicing office is limited to recovery of actual costs. The requesting office and servicing office will 
 reconcile the underlying volume numbers used to calculate the amounts in this agreement, no later than 
 monthly. Once the volume has been determined, funding under this agreement will be adjusted 
 accordingly. If it is determined that a refund to the requesting agency is necessary, those will be provided 
 via IPAC. 

 The servicing office POC will notify the requesting office POC if it appears that performance will exceed 
 the total estimated costs identified in block 30 of any 7600B issued under this agreement.  The servicing 
 office also agrees to cease or curtail performance as may be necessary until the cost issue is resolved, 
 and the parties will decide whether they want to amend this IAA or execute a new IAA for any additional 
 work above the estimated agreement amount of this IAA. The servicing office agrees to use its best 
 efforts to perform the work specified in this Agreement within the not-to-exceed amount listed in Block 
 9 of the 7600A. 

 2.0 Billing Instructions/Support Documentation for Expenditures 

 The parties agree to the following: 

 Billing and reimbursement may be handled through the Intra-governmental Payment and Collection 
 (IPAC) system. The IAA number, the Agency Locator Codes, appropriate accounting code(s), and 
 associated dollar amounts must be referenced on all IPAC transactions or invoices.  The servicing office 
 shall provide documentation supporting all charges to the requesting agency’s COTR/POC. 

 Both offices  agree to promptly discuss and resolve issues and questions regarding payments. The 
 servicing agency will promptly initiate year-end and closeout adjustments once final costs are known. 

 3.0 Requesting Agency Program Office Responsibilities 

 The requesting agency POC and the servicing agency program office shall be responsible for technical 
 oversight of the specified services. In carrying out these responsibilities, they will operate within the 
 scope of applicable regulations, specifically delegated authorities, and the program authorities and 
 funding limitations of the IAA. The POC has no authority to make changes to the terms of the IAA. 

 4.0 Project Completion and Closeout 

 Page  1  of  3 



 IAA# : 18FAOC210001 
 Order#: 0000 
 When the requesting agency has accepted all deliverables related to the IAA, the servicing agency will 
 provide a final accounting of project costs to the requesting agency POC. The servicing agency account 
 will then be closed and any remaining funds will be returned to the requesting agency after conducting a 
 final accounting. After final accounting, the remaining balance in the project account will be de-obligated 
 by IAA modification. 

 5.0 Accessibility of Electronic and Information Technology 
 Each Electronic and Information Technology (EIT) product or service furnished under this agreement 
 shall comply with the Electronic and Information Technology Accessibility Standards (36 CFR 1194), 
 which implements section 508 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d). 

 6.0 Free and Open Source Policy 
 The requesting agency acknowledges the servicing agency’s commitment to free and open source 
 principles which may be found in the link below. 

 github.com/18F/open-source-policy/blob/master/policy.md 

 7.0 Communications 
 The requesting agency acknowledges that the servicing agency may write or speak about work or the 
 process of creating such work in blog posts, case studies or other means of communication. The 
 servicing agency will obtain permission to discuss aspects of the servicing agency’s project for the 
 requesting agency from the requesting agency before publication. 

 8.0 Design Research 
 The requesting agency acknowledges the servicing agency’s commitment to human-centered design, 
 specifically its practice of design research. Design research broadens perspectives and tests assumptions 
 by actively and systematically engaging with the world. 

 The requesting agency acknowledges and agrees that: 

 A.  The servicing agency shall conduct design research as authorized by Executive Order 13571, 
 Streamlining Service Delivery and Improving Customer Service,  Section 2 (B). 

 B.  In its conduct of design research, the servicing agency may: 

 i.  Interact with federal employees, contractors, and members of the public. 

 ii.  Access sensitive information and personally identifiable information. 

 iii.  Seek approval for its information collection instruments under the Paperwork Reduction 
 Act of 1995 (PRA). The servicing agency shall collaborate with PRA desk officers at the 
 requesting agency, as appropriate. 

 C.  The servicing agency shall notify the requesting agency about the nature and scope of its design 
 research studies. The requesting agency is responsible for communicating the nature and scope 
 of design research studies to its labor unions, if applicable. 
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 D.  The servicing agency has conducted a privacy impact assessment (PIA) for design research to 
 fully identify and mitigate potential privacy risks. The servicing agency’s design research PIA is 
 located at:  https://gsa.gov/portal/content/102237 

 E.  The servicing agency shall provide access to and transfer ownership of design research-related 
 data on a need-to-know basis in accordance with the principles outlined in its design research 
 PIA. 
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 IAA#: 18FAOC210001 
 Order#: 0001 

 STATEMENT OF WORK FOR TTS SERVICES TO BE PROVIDED TO THE ADMINISTRATIVE 
 OFFICE OF THE US COURTS 

 1.0.  BACKGROUND 

 The Office of 18F (18F), through the General Services Administration (GSA) / Technology 
 Transformation Services (TTS), Federal Acquisition Service (FAS), is a team of designers, 
 engineers, product managers, acquisition specialists, and strategists. 18F is a technology 
 consultancy for the government, inside the government, that works with federal agencies to 
 successfully deliver efficient, easy-to-use digital services. 18F works in the open to build 
 systems and assist agencies in modular procurement by focusing on the needs of users through 
 user-centered design while using agile development techniques to move quickly and reduce 
 risk. 

 The Requesting Agency  , for the purposes of this Statement  of Work is the Administrative Office 
 of the United States Courts (AO). The AO is the central support entity for the federal judicial 
 branch. It provides a wide range of administrative, legal, financial, management, programmatic, 
 and information technology services to the federal courts. The AO is currently in the process of 
 updating and modernizing the federal judiciary’s enterprise Case Management and Electronic 
 Case Files (CM/ECF) system, a project known as “Next Generation CM/ECF” or “NextGen 
 CM/ECF” but has been met with significant challenges in continuous development, 
 implementation and delivery to users. Based on those challenges, the AO now wishes to 
 conduct a current state analysis to inform a roadmap and implementation strategy so that the 
 AO can more quickly and efficiently deliver a high-performance case management and 
 electronic case filing system to the federal courts. 

 To that end, the AO is engaging 18F in a combined  Path Analysis and Experimentation and 
 Iteration (E&I) engagement to conduct a current state analysis and create a roadmap that the 
 AO can begin executing on immediately. In the Path Analysis phase, 18F will review, understand 
 and validate past user research, conduct additional user research as necessary, and explore 
 the current technical and design landscape and limitations of the legacy and NextGen CM/ECF 
 system, including a review of the current technical debt, how the system integrates with other 
 systems and processes, the extent to which the system meets the needs of end users, and 
 other associated challenges. 18F will also review the current development, implementation, and 
 operational support teams, mechanisms, and processes in place such as in-house and vendor 
 teams, contracts for vendor teams, contracting methodologies, etc. Based on the research and 
 analysis, 18F will engage with key end users and stakeholders to begin building a product 
 vision, strategy and roadmap that will enable stakeholders to prioritize decisions around how to 
 progress with the NextGen CM/ECF modernization project. 

 Following this assessment, 18F will move to an E&I engagement to explore the path(s) forward 
 as recommended for the AO during the initial Path Analysis phase. 18F will use the E&I 
 engagement to begin executing on the defined and prioritized roadmap that lays out options for 
 delivering an effective, functional, scalable, secure and reliable case management and 
 electronic case filing system to users that can be sustained in the long term and easily improved 
 upon in the future. Based on the needs identified in the Path Analysis phase, 18F may continue 
 to conduct additional user research and technical and design analysis during the E&I phase. If 
 necessary, 18F will advise on a procurement strategy that will allow the AO to procure 
 necessary skills and services to deliver on the NextGen CM/ECF project. 

 1 
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 During the E&I phase, 18F will also work to identify skill gaps and barriers to skill enablement 
 within the AO and develop a strategy for how to build, maintain, and/or procure necessary skill 
 sets. 18F will focus on prioritized activities that will enable the AO to deliver a more modern and 
 user-friendly case management and electronic case filing system for users. 

 2.0  APPROACH 

 For more information on how 18F works, visit our partnership principles 
 (  https://18f.gsa.gov/partnership-principles  ). 

 Learning through iteration 
 18F takes an agile and user-centered approach to our work. This means that solutions emerge 
 through experimentation and user and stakeholder feedback, not through predetermined 
 requirements. This helps to ensure that our deliverables and recommendations meet the needs 
 of end users. 18F requires a commitment from its partners to work in an agile and user-centered 
 way. 

 In a combined PA and E&I engagement,  18F typically  divides work into short periods of iteration 
 (often two weeks each) called sprints, in which a specific slice of work is established and tested 
 in order to inform the next iteration of tests. This process allows us to learn quickly and to 
 rapidly explore pieces of the solution. This testing and feedback loop can involve direct 
 observation or research, paper or code-based prototyping, and testing and validating features or 
 workflows with users. 

 User and stakeholder research is a core part of our work. To elicit candid responses and 
 preserve the confidentiality of the people we interview, we do not share unedited interview 
 notes with partners. 

 Dedicated and empowered project lead 
 Achieving success on this engagement depends on building a close working relationship 
 between 18F and the AO team. To make that happen, 18F will need to work with an empowered 
 project lead from the AO. 

 An empowered project lead is someone who understands the AO organization and the problem 
 we are solving, and can advocate for the solution we ultimately work towards together. This 
 person will be responsible for establishing and carrying the long-term vision of the project, 
 implementing a strategy, and guiding its progress, as informed by user research. This person 
 will work closely with the 18F team as a subject matter expert on the AO and will help us jointly 
 navigate the complexities of interoffice and stakeholder relationships. 

 Validating hypotheses with users during each iteration will also be critical to the learnings and 
 success of the engagement. As such, it is important that the project lead continue to recruit 
 users that 18F can observe and test assumptions with. 

 A successful project lead should also have: 

 ●  Authority to make decisions:  The project lead removes  obstacles and helps the team 
 work as quickly as they can. They make decisions independently and have sufficient 
 authority to make changes large and small to the project without additional review from 
 superiors. 
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 ●  Time to work with 18F:  The project lead is just as much a part of the team as 
 designers, researchers, and developers. They should be prepared to spend a majority of 
 their time working on this engagement. Should the work result in the creation of a 
 product (or the development/refinement of an existing product), the project lead will be 
 expected to lead the product team: crafting a product vision and strategy, prioritizing 
 work, evangelizing to stakeholders and users, working with developers and designers, 
 and measuring results. 

 ●  Subject matter expertise:  Public service work is detail-oriented.  It is often focused in 
 the niche areas of expertise our team does not have. While we bring technical expertise, 
 the AO’s project lead will provide guidance and expertise about the AO’s program and 
 users. 

 ●  Advocacy inside their agency:  The project lead can  identify senior stakeholders inside 
 the AO and gain their support. Whether we have research results to present, a major 
 milestone to celebrate, or questions for another office in the AO, the project lead is our 
 connection to the relevant people. 

 User-centered approach 
 18F always begins by identifying  the  needs of your  organization and the needs of the people 
 you serve. Through a variety of  research methods  ,  we then explore how to best meet those 
 needs. 

 In every engagement, one of the project lead’s main responsibilities will be gathering users and 
 putting 18F in touch with them. This should be done as early as possible since the more users 
 the AO has prepared and made available to 18F, the quicker we can begin understanding the 
 best path towards a solution. 

 In order to elicit candid responses and preserve the confidentiality of the people we interview, 
 we do not share unedited interview notes with partners. 

 Support of a distributed team 
 18F has a distributed workforce with staff located across the country. This means that the team 
 for this engagement will likely not be colocated with the AO. Instead of working in the same 
 physical space, we will use a wide variety of tools to collaborate with the AO on this work, 
 including phone calls, emails, video conferencing, and shared digital workspaces, such as 
 Google Drive. The project lead and account manager on this engagement will work with the AO 
 to determine the best ways to collaborate and what tools both teams can use. 

 The AO and the 18F team will also have the support of an 18F account manager for the 
 duration of this engagement. Besides spearheading the scope and staffing for this engagement, 
 they will provide all the support needed to allow the 18F team to focus fully on collaborating with 
 the AO and delivering value. This includes travel arrangements, finances and burn tracking, 
 collaborative tooling, agreement modifications, and other administrative details, as well as the 
 coordination of user research, retrospectives, post-mortems, and other milestone meetings 
 necessary for working in an iterative, feedback-driven way. Additionally, the account manager 
 will remain in contact with the AO throughout the engagement’s duration to monitor 
 expectations, provide customer service, and gather feedback. The account manager’s time is 
 accounted for in the budget. 

 Modular Contracting 

 3 



 IAA#: 18FAOC210001 
 Order#: 0001 

 While acquisition may not be the initial focus of the engagement, it might emerge as a relevant 
 opportunity or path forward during the research and investigation phase. 

 18F takes a modular contracting approach to our work. Modular contracting is an acquisition 
 strategy that breaks up large, complex projects into multiple, tightly-scoped procurements to 
 implement technology systems in successive, interoperable increments. The strategy mitigates 
 risk, reduces vendor lock-in, and encourages delivery of working software to users more quickly. 
 18F combines modular contracting practices with modern software development practices such 
 as human-centered design, product management, and agile development to enable partners to 
 shorten procurement lead times and work with vendors more effectively. 

 Modular contracting approach: 

 ●  Take appropriate steps to ensure best practices are adhered to in order to increase 
 modularity development and to avoid vendor lock-in. 

 ●  Make appropriate use of open-source software and select modern technology stacks to 
 ensure long-term sustainability for the project. 

 ●  Include explicit, results-oriented success criteria. 
 ●  Use the appropriate technical terminology to avoid ambiguity. 
 ●  Specify the necessary technical knowledge, skills, and abilities that the vendor must 

 possess in order to execute the contract successfully. 

 Working in the open 
 One of 18F’s core principles is to make our work available to the public whenever possible, 
 magnifying the value of our joint efforts. We do this in two ways: 

 ●  Using open source code in product development 
 ●  Conducting project activities in publicly-viewable forums whenever possible 

 These methods are proven to help build stronger services, save government resources, and 
 better fulfill our duty to serve the public. Learn more from the Federal Open Source Policy 
 (  https://sourcecode.cio.gov/  ). Of course, we will  work together to ensure that any confidential, 
 proprietary, national security, personally identifiable, or other sensitive information is properly 
 protected. 

 Should any code be developed during this engagement, 18F will use Free and Open Source 
 Software (FOSS) and will contribute back to the open source community to the extent possible. 
 FOSS is software that does not charge users a purchase or licensing fee for modifying or 
 redistributing the source code. This code is dedicated fully to the public domain. 18F also 
 publicly publishes all source code created or modified by 18F, whether developed in-house by 
 government staff or through contracts negotiated by 18F. 

 While 18F will utilize FOSS for this order, 18F will work to ensure all confidential, proprietary, 
 national security, personally identifiable, and other sensitive data provided by AO to 18F is 
 properly stored and protected, in accordance with the AO’s internal security policies and 
 procedures. 

 During the Path Analysis phase, the AO will grant 18F access to any data and systems 
 necessary for technical, business, design, and operational support landscape investigation. 18F 
 needs access to the necessary data and systems in order to understand the limitations of the 
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 CM/ECF system and review the current technical debt, understand how the systems integrate 
 with other systems and processes, and to investigate other associated challenges. 

 The AO warrants that it has the authority to share any information or data provided to 18F if 
 such information constitutes Personally Identifiable Information (PII) and that any information 
 shared with 18F is done in accordance with any relevant statutes and internal AO policies and 
 procedures. 18F and the AO will coordinate to ensure that all confidential, proprietary, national 
 security, personally identifiable, and other sensitive documentation and information is 
 transferred, communicated, and stored securely. 

 Long term sustainability 
 A key component of 18F’s mission is strengthening government technology practices in ways 
 that last beyond our formal partnerships. 18F and the AO will plan for long term sustainability 
 during the Path Analysis by evaluating barriers to the implementation of the solutions to be 
 addressed during the Experiment & Iterate phase. 

 Part of this work will include working with the AO to mitigate these challenges even as we 
 continue to explore other potential barriers.  Additionally,  a portion of every sprint of this 
 engagement will be dedicated to long term sustainability and AO ownership, including activities 
 such as the creation of documentation, knowledge transfer, pair-programming and researching 
 modular contracting capabilities. 

 Building in-house cross-functional capability within the AO is a critical part of developing long 
 term sustainability. 18F will work to identify skill gaps and barriers to skill enablement within the 
 AO and develop a strategy for how to build and maintain those skill sets. 18F will work to train 
 and mentor partners within the AO to ensure that knowledge stays within the organization. 

 To support this work, it is essential that 18F has the support of a dedicated project team within 
 the AO who are responsible for pairing with the 18F team over the course of this work. This 
 team will be actively involved in the project at its onset with the ability and capacity to manage 
 this work in any follow-on engagement. 

 3.0  SCOPE OF WORK AND DELIVERABLES 

 18F will work collaboratively with the AO to conduct research, synthesize collected data, and 
 make findings and recommendations. 

 3.1.  Path Analysis Phase Scope 

 During this phase, 18F will: 

 1.  Facilitate a co-working session(s) with the key AO stakeholders to scope and refine the 
 problem statement or vision, establish an investigation plan, and identify the sources of 
 information related to the topic. These sources may include people, systems, software, 
 documentation, source code, or other entities. 

 2.  Intensively investigate the technical, business, design, and operational support 
 landscape and limitations of the CM/ECF system, including a review of the current 
 technical debt, how the systems integrate with other systems and processes, and other 
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 associated challenges. In doing so, 18F will use qualitative and quantitative techniques 
 which will include: 

 a.  Interviews: Facilitated person-to-person discussions with both internal 
 (employees of the federal judiciary) and external (attorneys and other outside 
 users) CM/ECF users, as well as AO stakeholders who are engaged with the 
 business, technical and operational support components of the CM/ECF 
 program. 

 b.  Observation: Witness CM/ECF users and the CM/ECF system at work firsthand. 

 c.  Data analysis: Form insights based on qualitative and quantitative data 

 d.  Secondary research: Review existing materials related to the Path Analysis that 
 may include the results of prior assessments of the CM/ECF system,  research, 
 manuals, reports, data, and source code as provided by the AO. 

 e.  Current state review: Examine systems, software, source code, processes, 
 policies, rules, and methods currently in use. This includes reviewing and 
 understanding the security-compliance of any system modification or build, given 
 that the AO is part of the Judicial Branch. In reviewing and making 
 recommendations, 18F will consider the legal requirements of the CM/ECF 
 system, as provided by the AO. 

 3.  If appropriate, and time and budget permitting, create limited prototypes or wireframes. 
 Prototypes created during this phase may not be user-validated, instead  illustrating 
 where the next phase of work can focus, what might make sense to test with users, and 
 what sort of outcome user tests should pursue. 

 4.  Interpret and synthesize the data and research to create recommendations for how the 
 AO can deliver an effective, functional, scalable, secure, and reliable case management 
 and electronic case filing system to the federal judiciary. 

 5.  Collaboratively model agile project and software development methodology. 

 3.2.  Path Analysis Deliverables 

 During this phase, 18F will provide the AO with the following: 

 ●  Clear problem definition via a collaboratively evolved problem statement. 

 ●  A prioritized roadmap of the actions  the  AO  should  take next to address  this problem. 
 The prioritization of this roadmap should take into account the  organizational priorities, 
 potential impact, and feasibility of the recommendations. 

 ●  When appropriate, limited prototypes or wireframes.  Prototypes created during this 
 phase may not be user-validated, but instead  may illustrate  where the next phase of 
 work can focus, what might make sense to test with users, and what sort of outcome 
 user tests should drive towards. 

 3.1.  Experiment & Iterate Phase Scope 

 During this phase, 18F will: 
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 1.  Conduct a kickoff workshop with key stakeholders that identifies goals and expectations 
 for this engagement. 

 2.  Conduct a combination of user research and prototyping activities to clarify the problem, 
 assess feasibility of different approaches, and test solutions. 18F will continue to collect 
 information from key stakeholders and users to determine what features, functionality, 
 and content organization should be tested and addressed as part of a desired solution. 

 3.  Collaboratively model agile project and software development methodology. 

 4.  If applicable, work with AO to construct a solution to a narrow part of CM-ECF. 

 3.2.  Experiment & Iterate Phase Deliverables 

 During this phase, 18F will work with the AO to execute on the prioritized roadmap as defined in 
 the Path Analysis phase, but because a full solution is outside of 18F’s control, 18F commits to 
 provide the AO with the following: 

 ●  An updated or refined problem statement based on what was learned from any 
 hypotheses tested and validated during this engagement. 

 ●  A summation of what was learned from the research and prototyping, including what 
 hypotheses were tested and how those results influenced further iterations. 

 ●  Recommendations for how the AO should use these findings to proceed in addressing 
 the problem area including the cost and technical capabilities that will be required to 
 incrementally launch and deliver the NextGen CM/ECF system. This will also involve 
 updating the AO’s  prioritized roadmap, taking into  account the  organizational priorities, 
 potential impact, and feasibility of the recommendations as well as what was learned 
 from the hypotheses tested and validated during this engagement. 

 ●  Mentoring and coaching on principles of modern software design and development 
 practices, approaches and tools. 

 ●  If applicable and time permitting: 

 ○  Prototypes used to test and validate assumptions with users. 

 ○  Content and visual design research: An assessment of process and 
 organizational health around content and visual design and recommendations on 
 content restructuring to meet user needs. 

 ○  User hypotheses and design guidelines: Descriptions of the various users who 
 will interact with the AO’s CM/ECF system and those users’  needs, along with 
 guidelines for what the user experience should entail. Related activities will 
 include direct-observation user research. 

 ○  Journey map: A visualization of the major interactions shaping a user’s 
 experience of the CM/ECF system. 

 ○  Decision framework: A framework of key principles, priorities, and factors that will 
 guide the AO  in responding to both anticipated and unanticipated choices 
 relating to the CM/ECF system. 
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 ○  Prioritized feature recommendations: A list that identifies key functionality (in the 
 form of user stories), prioritized by importance/user need, as determined by the 
 results of usability testing. 

 ○  Additional technical review of existing systems, applications,processes, and/or 
 and security compliance requirements. 

 ○  Working code, developed collaboratively, iteratively and, when possible, in the 
 open. 18F will publicly publish source code created or modified during this 
 engagement only if all confidential, proprietary, national security, personally 
 identifiable, and other sensitive information is properly protected. 

 18F’s Requirements When Building the Above: 

 ●  The AO will grant 18F access to any data and systems necessary for the operation of 
 the new website or deployed application; platform, hosting, and security and compliance 
 requirements for the deployed system; and systems or developer resources needed to 
 construct a product iteratively. 

 ●  The AO - not 18F -  is responsible for the platform, hosting, and security and compliance 
 requirements for the deployed systems. 

 4.0.  REIMBURSEMENT 

 GSA may incur unanticipated incidental costs related to work on this project, including but not 
 limited to travel expenses and materials purchases. GSA may use the purchase card for 
 necessary micro-purchases as defined in FAR 2.101.  GSA may invoice the requesting agency 
 for such costs provided each cost is pre-approved by the requesting agency. 

 This agreement will be effective for the period identified in Form 7600B, Box 27. 

 Reimbursement for the above listed deliverables is to be provided on an actual cost basis. The 
 total funding amount for this order will be listed in Block 30 in the Form 7600B. Actual cost 
 means GSA’s direct and indirect costs of providing services under this agreement including (1) 
 labor costs, charged at current rates (2) non-labor costs such as infrastructure, hosting, travel 
 expenses, material purchases, unanticipated incidental costs, and other related expenses under 
 this agreement. 

 5.0.  NONDISCLOSURE 

 18F will provide information about this engagement, the services and objectives described in 
 this statement of work, the AO’s CM/ECF system, and the NextGen project to an outside person 
 or entity only to the extent authorized by the AO or required by law, regulation, or court order.  If 
 18F or GSA receives a request for information relating to this engagement, the services or 
 objectives described in this statement of work, the CM/ECF system, or the NextGen project, 18F 
 will notify the AO of the request and allow the AO a reasonable opportunity to review and 
 comment on the information requested. 
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 AO certifies that it is not an “agency” under the definition of the Freedom of Information Act 
 (FOIA), and that the AO expressly intends to maintain control over any records such as 
 documents, software, notes, and drafts provided by the AO to 18F. Any records produced under 
 this IAA are the AO's records and do not become agency records when shared with 18F. The 
 AO further represents that they are responsible for any litigation resulting from a decision to 
 withhold records upon a reasonable request made under FOIA. 

 6.0.  TIMELINE 

 The following timeline is aimed at providing relative direction around the timing of key 
 deliverables. It assumes a 22-week timeline and is subject to change depending on the needs of 
 the engagement and subject to the agreement of both 18F and the AO. 18F and the AO will 
 collaborate on any changes to the timeline, which is meant to serve as a guide rather than a firm 
 commitment to explicit deadlines. All day estimates assume readily available stakeholders and 
 access to users. Additionally, all day estimates assume business days and do not include 
 federal holidays. 

 Deliverable  Estimated completion date / Details 

 AO recruitment of users for 18F team to 
 interview. 

 Immediately upon execution of the 
 Interagency Agreement (IAA) the AO should 
 begin recruiting users for 18F to interview. 
 This will include preparing users to expect 
 18F to reach out and schedule interviews and 
 testing, as well as gathering of user contact 
 details. 

 Materials review. Start date and kick off 
 meeting date selection. 

 Immediately upon IAA execution, the AO 
 should send the 18F account manager 
 materials pertinent to the engagement for the 
 team to review. Both parties will also select a 
 mutually agreeable start date and kickoff 
 meeting date for the Path Analysis phase of 
 this engagement. 

 Kickoff meeting.  Shortly following the mutually agreeable start 
 date, this introductory work session will occur 
 via a workshop with the core team and 
 stakeholders. This workshop will serve to 
 identify core activities, gain alignment on the 
 project goals, and make user/participant 
 introductions. 

 Investigation activities and iterative, 
 collaborative recommendation development. 

 Throughout the six to eight weeks following 
 the kickoff meeting, 18F will research the 
 problem space, constantly sharing findings 
 and forming/refining recommendations 
 alongside the AO team. 
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 This will include retrospectives scheduled at 
 regular intervals by the 18F project lead and 
 account manager to review the successes 
 and challenges of the work to date, giving 
 both teams the information they need to 
 adjust their approach as necessary. 

 Mid-project check-in and final deliverable 
 outline draft. 

 Between four and five weeks into the course 
 of the engagement, 18F will share an outline 
 or draft of the Path Analysis final deliverable 
 with the AO to ensure alignment, refining 
 collaboratively as needed. 

 On-site path analysis presentation/final 
 workshop with the AO. Kickoff workshop for 
 E&I phase. 

 Seven to eight weeks after the kickoff 
 workshop, 18F will attend a  final 
 presentation/workshop with the core team 
 and stakeholders to review Path Analysis 
 recommendations and next steps. 

 This meeting can also serve as the kickoff for 
 the E&I phase of work. If it does, it will serve 
 to identify core activities of this phase, gain 
 alignment on the hypotheses to be tested, 
 establish a sprint schedule (including 
 planning and demonstrations), and make any 
 further user/participant introductions. 

 Investigation activities and iterative, 
 collaborative recommendation development. 

 Throughout the fourteen weeks following the 
 initial E&I kickoff meeting, 18F will test the 
 hypotheses, constantly incorporating 
 learnings, sharing findings, and 
 forming/refining recommendations alongside 
 the AO team. 

 This will include sprint planning, 
 demonstrations, and retrospectives, which 
 will be  scheduled at regular intervals by the 
 18F project lead and account manager. 

 Mid-project check-in and final deliverable 
 outline draft. 

 Between four and five weeks into the course 
 of the E&I engagement, 18F will share an 
 outline or draft of the final deliverable with the 
 AO to ensure alignment, refining 
 collaboratively as needed. 

 Presentation/final workshop with the AO  Between two to three weeks before the end 
 of the E&I phase, 18F will attend a final 
 presentation/workshop with the core AO team 
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 and stakeholders to review recommendations 
 and next steps. 

 Post-Mortem and all engagement research 
 and artifacts 

 No later than one week following the final 
 workshop/presentation 18F will hold a project 
 post-mortem to review the successes and 
 challenges of the overall project. 

 18F will also provide AO all of the artifacts 
 created for the engagement, in their final 
 form, including any presentations, reports, 
 roadmap(s), or prototypes. 

 7.0  USE OF CONTRACT SERVICES 

 18F may, consistent with law, delegated authorities, and applicable policy guidance, use 
 contract services in fulfilling the agreed upon deliverables with advance notice to and approval 
 of the AO. 

 8.0  PROJECT STATUS AND REPORTING 

 18F will provide a status of key milestones on a weekly basis, including recent 
 accomplishments, planned activities, and risks and issues. GSA will also provide a status of 
 financial accounting on a monthly basis. The majority of status meetings will happen over 
 conference calls or video conferences to accommodate 18F’s distributed team. 

 9.0  REQUESTING AGENCY REQUIREMENTS 

 To ensure best execution of work, the AO will provide access to the following upon request by 
 18F: 

 ●  Documentation as appropriate (IT budget, procurement, strategic plans, software source 
 code) 

 ●  Access to the AO’s contracting and legal staff 
 ●  Facilities and equipment (including necessary credentials) 
 ●  Key contractors and vendors, with the following actions to provide for appropriate lines of 

 responsibility between the AO, 18F, and AO contractors and vendors: 

 (1)  The AO POC (AO project lead) and 18F will coordinate in writing, in advance, on 
 the identities of any AO contractors or vendors whom the AO directs 18F to 
 interact with to perform the work for the AO that is set out in this agreement. 

 (2)  The AO will advise its contractors or vendors whom it directs to interact and 
 share information with 18F staff of the following, as the AO determines is 
 appropriate: 

 (a)  18F staff are Federal employees performing work for the AO; 
 (b)  The contractor/vendor should be aware of the identity of their AO 

 Contracting Officer. 18F staff have no authority to make decisions related 
 to the contract; only the AO Contracting Officer does; 
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 (c)  18F staff are in an information gathering stage, and in an advisory role to 
 the AO, not in a decision-making role. 

 (d)  The AO is responsible for identifying and resolving any actual or potential 
 organizational conflict of interest issues that may arise prior to and after 
 contract award. 

 (3)  For any meetings or other communications which include both 18F staff and AO 
 contractors or vendors, the AO will determine if it is appropriate to send an AO 
 representative (such as the AO project lead, Administrative Contracting Officer, 
 Contracting Officer’s Representative, or other designee) to participate. 

 (4)  18F employees will copy the AO project lead on email (and other 
 communications, as practicable) which include contractors or vendors, and will 
 coordinate closely with the AO project lead on all matters involving contractors or 
 vendors. 
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